SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID : R -29082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02271 HEADWALL, REMOVE 4.000 EACH
11 203-02000 EXCAVATION, COMMON 300.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
13 205-06937 TEMPORARY SILT FENCE 74.000 LEFT
14 206-51220 EXCAVATION, WET 63.000 CYs
15 207-09935 SUBGRADE TREATMENT, TYPE 1C 414.400 SYS
16 211-09264 STRUCTURAL BACKFILL, TYPE 1 21.100 CYS
17 211-09265 STRUCTURAL BACKFILL, TYPE 2 70.700 CYS
18 211-09268 STRUCTURAL BACKFILL, TYPE 5 81.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 230.500 TON
20 303-07449 COMPACTED AGGREGATE, NO. 73 40.200 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 605.300 SYS
22 402-07434 HMA SURFACE, TYPE C 84.100 TON
23 402-07439 HMA INTERMEDIATE, TYPE C 57.000 TON
24 402-07442 HMA BASE, TYPE C 17.600 TON
25 406-05520 ASPHALT FOR TACK COAT 0.300 TON
26 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
27 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
28 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 200.000 LEFT
31 615-06490 RIGHT OF WAY MARKER 8.000 EACH
32 615-06505 MONUMENT, B 2.000 EACH
33 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
34 615-06530 BENCH MARK POST 1.000 EACH
35 616-02320 GEOTEXTILES 101.800 SYS
36 616-06405 RIPRAP, REVETMENT 51.400 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-06545 FERTILIZER 0.100 TON
39 621-06553 SEED MIXTURE, R 46.000 LBS
40 621-06557 SEED MIXTURE, T 40.000 LBS
41 621-06565 MULCHING MATERIAL 0.500 TON
42 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
43 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 3.000 MOS
44 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
45 714-11177 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 50.000 LEFT
46 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 43.000 LEFT
47 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 44.000 LFT
48 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
49 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 120 CONTRACT ID : R -29082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 48.000 LET
55 801-07119 BARRICADE, III-B 48.000 LET
56 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 32.000 LET
57 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 12.000 SET
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 494.000 LFT

59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 61.700 LFT
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CALL ORDER : 170 CONTRACT ID : R -30497-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 9,530.000 SYS
14 202-93741 GUARDRAIL END TREATMENT, REMOVE 8.000 EACH
15 202-96133 PIPE, REMOVE 82.000 LFT
16 203-02000 EXCAVATION, COMMON 7,606.000 cys
17 203-08607 LINEAR GRADING 300.000 LET
18 205-03371 SEDIMENT, REMOVE 508.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 19.000 TON
20 205-06932 TEMPORARY CHECK DAM, STRAW BALES 600.000 LFT
21 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
22 205-06936 TEMPORARY SEDIMENT TRAP 94.000 TON
23 205-06937 TEMPORARY SILT FENCE 800.000 LFT
24  205-09543 NO 2 STONE 100.000 TON
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 110.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE 1C 29,670.000 SYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 69.000 CYS
28 211-09268 STRUCTURAL BACKFILL, TYPE 5 107.000 CYS
29 303-01180 COMPACTED AGGREGATE, NO. 53 1,271.000 TON
30 304-07783 HMA PATCHING, TYPE D 400.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 37,200.000 SYS
32 306-08036 MILLING, ASPHALT, 2 IN 1,050.000 SYS
33 306-08432 MILLING, APPROACH 15,200.000 SYS
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 5,805.000 TON
36 401-07399 QC/OA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 5,034.000 TON
37 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 9,128.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 22,000.000 LFT
39 406-05520 ASPHALT FOR TACK COAT 40.300 TON
40 412-09355 FOG SEAL 4,900.000 SYS
41 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
42 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 4.000 EACH
43 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
44 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 3.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
46 601-95300 CONNECTOR, A S 4.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 275.000 LFT
48 606-09729 MILLED CENTERLINE CORRUGATIONS 22,000.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 77.000 TON
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CALL ORDER : 170 CONTRACT ID : R -30497-A

SECTION NO. 0001 ASPHALT RESURFACE

50 610-07788 HMA FOR APPROACHES, TYPE D 2,300.000 TON
51 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
52 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 17.100 TON
53 612-60410 DRILLED HOLE FOR UNDERSEAL 288.000 EACH
54 615-06490 RIGHT OF WAY MARKER 17.000 EACH
55 615-06505 MONUMENT, B 2.000 EACH
56 615-06527 MONUMENT, SECTION CORNER 7.000 EACH
57 616-02320 GEOTEXTILES 498.000 SYS
58 616-05688 RIPRAP, CLASS 1 179.000 TON
59 616-06405 RIPRAP, REVETMENT 42.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
61 621-02356 SEEDING, WETLAND 1.000 1BS
62 621-06559 MULCHED SEEDING, R 2,726.000 SYS
63 621-06560 MULCHED SEEDING, U 519.000 SYS
64 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
65 628-09402 FIELD OFFICE, B 6.000 MOS
66 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 18.000 MOS
67 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
68 714-11634 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 52.000 LET
69 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 140.000 LET
70 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 52.000 LET
71 715-06357 CONCRETE ANCHOR, 72 IN 1.000 EACH
72 715-11325 PIPE, TYPE 3, CIRCULAR, 72 IN. 38.000 LET
73 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
74 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
77 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 8,400.000 LET
78 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,200.000 LET
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 801-07118 BARRICADE, III-A 96.000 LET
84 801-07119 BARRICADE, III-B 72.000 LET
85 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
86 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 21.000 LET
87 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
88 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 15.000 SFT
89 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 3,900.000 LET
90 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 800.000 LET
91 808-06716 LINE, REMOVE 77,633.000 LET
92 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
93 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 43,714.000 LET
94 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 10,421.000 LET
95 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 19,315.000 LET
96 808-10099 TRANSVERSE MARKINGS, MULTI-COMPONENT, 50.000 LET

97 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 397.000 EACH
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CALL ORDER : 180 CONTRACT ID : R =-31407-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 10.000 EACH
12 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 45.000 CYS
13 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
14 202-91385 INLET, REMOVE 15.000 EACH
15 202-92222 TESTING FOR CONTAMINATED MATERIALS, 1.000 EACH
16 202-96133 PIPE, REMOVE 2,335.000 LET
17 203-02000 EXCAVATION, COMMON 13,790.000 cys
18 203-02070 BORROW 3,729.000 cys
19 205-03371 SEDIMENT, REMOVE 50.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 104.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 11.000 EACH
22 205-06937 TEMPORARY SILT FENCE 8,579.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 207-08263 SUBGRADE TREATMENT, TYPE IA 33,108.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,028.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 5,716.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,452.000 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 197.000 TON
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 124.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 161.000 SYS
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,877.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,127.000 TON
33 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 3,669.000 TON
34 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,633.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 14,400.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,400.000 LFT
37 402-07432 HMA SURFACE, TYPE A 14.000 TON
38 406-05520 ASPHALT FOR TACK COAT 18.000 TON
39 415-11527 BASE SEAL 19.000 TON
40 604-06070 SIDEWALK, CONCRETE 4,353.000 SYS
41 604-07901 CURB RAMP, CONCRETE, G 117.000 SYS
42 604-07902 CURB RAMP, CONCRETE, H 9.000 SYS
43 604-95344 HAND RAIL, PEDESTRIAN 142.000 LFT
44 605-06125 CURB, CONCRETE, MODIFIED 152.000 LFT
45 605-06140 CURB AND GUTTER, CONCRETE 9,472.000 LFT
46 610-07486 HMA FOR APPROACHES, TYPE A 393.000 TON
47 610-07487 HMA FOR APPROACHES, TYPE B 249.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN 1,773.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN 544.000 SYS
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CALL ORDER : 180 CONTRACT ID : R -31407-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 611-06497 MAILBOX ASSEMBLY, SINGLE 14.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 28.000 EACH
52 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
53 615-06505 MONUMENT, B 6.000 EACH
54 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
55 616-02320 GEOTEXTILES 4,886.000 SYS
56 616-06405 RIPRAP, REVETMENT 4,461.000 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-02770 EROSION CONTROL BLANKET 1,207.000 SYS
59 621-06545 FERTILIZER 1.500 TON
60 621-06554 SEED MIXTURE, U 488.000 LBS
61 621-06557 SEED MIXTURE, T 488.000 LBS
62 621-06565 MULCHING MATERIAL 10.000 TON
63 621-06567 WATER 44.000 kGAL
64 621-06575 SODDING, NURSERY 10,890.000 SYS
65 628-09402 FIELD OFFICE, B 16.000 MOS
66 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
67 702-90915 CONCRETE, CLASS A 33.000 CYs
68 703-06028 REINFORCING BARS 624.000 LBS
69 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 619.000 LEFT
70 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 8,879.000 LET
71  715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 100.000 LEFT
72 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,141.000 LFT
73  715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 700.000 LET
74 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 438.000 LET
75 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,697.000 LFT
76 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 1,393.000 LFT
77 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 305.000 LET
78 715-05209 PIPE, TYPE 4 CIRCULAR 18 IN 53.000 LET
79 715-05233 PIPE, TYPE 1 DEFORMED MIN AREA 3.3 SFT 173.000 LFT
80 715-05234 PIPE, TYPE 1 DEFORMED MIN AREA 4.1 SFT 108.000 LEFT
81 715-05237 PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT 91.000 LET
82 715-05331 PIPE, TYPE 2 DEFORMED MIN AREA 3.3 SFT 504.000 LET
83 715-06471 PIPE END SECTION, MIN AREA 3.3 SFT 4.000 EACH
84 715-08181 PIPE END SECTION, MIN AREA 4.1 SFT 2.000 EACH
85 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 49.000 TON
86 715-09064 VIDEO INSPECTION FOR PIPE 6,754.000 LET
87 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
88 715-46005 PIPE END SECTION, DIA 15" 23.000 EACH
89 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
90 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
91 715-46095 PIPE END SECTION, MIN AREA 6.4 SFET 2.000 EACH
92 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
93 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
94 718-52610 AGGREGATE FOR UNDERDRAINS 704.000 CYs
95 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,083.000 SYS
96 720-08617 INLET, INTAKE RISER 2.000 EACH
97 720-45030 INLET, E7 8.000 EACH

98 720-45035 INLET, F7 2.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -31407-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 720-45410 MANHOLE, C4 14.000 EACH
100 720-95422 MANHOLE, J4 16.000 EACH
101 720-98174 INLET, B15 22.000 EACH
102 720-98555 INLET, C15 1.000 EACH
103 720-99417 CATCH BASIN, C15 23.000 EACH
104 721-43000 AUTOMATIC DRAINAGE GATE, 12 IN 2.000 EACH
105 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
106 801-04308 ROAD CLOSURE SIGN ASSEMBLY 18.000 EACH
107 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,805.000 LEFT
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,515.000 LEFT
109 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
110 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 1.000 EACH
111 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 28.000 LFT
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07118 BARRICADE, III-A 444.000 LFT
117 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 323.000 LEFT
118 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 184.000 SET
119 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 58.000 SET
120 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 42.000 SFT
121 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
122 805-01842 HANDHOLE, SIGNAL 7.000 EACH
123 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 497.000 LET
124 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 8.000 EACH
125 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
126 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 8.000 EACH
127 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
128 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
129 805-78420 DISCONNECT HANGER 4.000 EACH
130 805-78445 SIGNAL SERVICE 1.000 EACH
131 805-78467 SIGNAL CABLE, 3C/8GA 60.000 LET
132 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 5,400.000 LFT
133 805-78480 SIGNAL CABLE, 3C/14GA 1,142.000 LFT
134 805-78485 SIGNAL CABLE, 5C/14GA 885.000 LET
135 805-78490 SIGNAL CABLE, 7C/14GA 486.000 LET
136 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,579.000 LEFT
137 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
138 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,800.000 LEFT
139 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
140 805-78906 SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT 1.000 EACH
141 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
142 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 1.000 EACH
143 805-90005 SIGNAL PEDESTAL, 10 FT 2.000 EACH
144 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
145 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 23.000 EACH
146 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 23.000 EACH

147 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 524.000 LFT
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CALL ORDER  : 180 CONTRACT ID : R -31407-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
148 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 3,876.000 LFT
149 807-84762 LIGHT POLE, 40 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 23.000 EACH
150 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 23.000 EACH
151 807-86810 SERVICE POINT, II 1.000 EACH
152 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,968.000 LFT
153 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 34.000 EACH
154 807-86910 CONNECTOR KIT, UNFUSED 23.000 EACH
155 807-86915 CONNECTOR KIT, FUSED 23.000 EACH
156 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 63.000 EACH
157 807-86930 INSULATION LINK, NON-WATERPROOFED 46.000 EACH
158 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 524.000 LET
159 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 200.000 LET
160 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,809.000 LET
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 7,838.000 LET
162 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 149.000 LET
163 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 257.000 LET
164 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,379.000 LET
165 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 26.000 EACH
166 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 26.000 EACH
167 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 118.000 EACH

168 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 348.000 LET
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CALL ORDER : 210 CONTRACT ID : R -31722-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01261 TESTING FOR ASBESTOS 2.000 EACH
13 202-02240 PAVEMENT REMOVAL 320.000 SYS
14 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 203-02000 EXCAVATION, COMMON 52,715.000 cys
19 203-02070 BORROW 67,768.000 cys
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 334.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 32.000 EACH
22 205-06934 TEMPORARY MULCH 162.000 TON
23 205-06935 TEMPORARY SEDIMENT BASIN 4.000 EACH
24 205-06936 TEMPORARY SEDIMENT TRAP 445,000 TON
25 205-06937 TEMPORARY SILT FENCE 3,640.000 LFT
26 205-09543 NO 2 STONE 100.000 TON
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,206.000 SYS
28 207-09934 SUBGRADE TREATMENT, TYPE 1B 52,461.000 SYS
29 211-02050 B BORROW 4,135.000 cys
30 211-06467 AGGREGATE FOR END BENT BACKFILL 93.000 CYS
31 211-092064 STRUCTURAL BACKFILL, TYPE 1 969.000 CYS
32 211-09265 STRUCTURAL BACKFILL, TYPE 2 235.000 CYS
33 215-07043 CHEMICAL MODIFICATION, SOILS 11,000.000 SYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,207.000 TON
35 302-07455 DENSE GRADED SUBBASE 74.400 CYS
36 303-01180 COMPACTED AGGREGATE, NO. 53 1,077.000 TON
37 303-07449 COMPACTED AGGREGATE, NO. 73 16.000 TON
38 306-08043 MILLING, TRANSITION 693.000 SYS
39 401-06264 PROFILOGRAPH, HMA LUMP LUMP
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,721.000 TON
41 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 7,469.000 TON
42 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 7,433.000 TON
43 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 5,858.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 30,217.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 30,217.000 LFT
46 402-07432 HMA SURFACE, TYPE A 222.000 TON
47 402-07435 HMA INTERMEDIATE, TYPE A 373.000 TON
48 402-07441 HMA BASE, TYPE B 139.000 TON
49 402-07451 HMA WEDGE AND LEVEL, TYPE B 35.000 TON
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CALL ORDER : 210 CONTRACT ID : R -31722-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 406-05520 ASPHALT FOR TACK COAT 24.000 TON
51 415-11527 BASE SEAL 45.000 TON
52 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
53 601-02241 GUARDRAIL, REMOVE 581.000 LET
54 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
55 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LFT
56 602-06729 BARRIER DELINEATOR 4.000 EACH
57 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 8,175.000 LEFT
58 607-06175 GUTTER, CONCRETE, A 154.000 LFT
59 607-06335 PAVED SIDE DITCH, A 354.000 LEFT
60 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 483.000 SYS
61 610-07487 HMA FOR APPROACHES, TYPE B 94.000 TON
62 610-08446 PCCP FOR APPROACHES, 6 IN 945.000 SYS
63 610-09108 PCCP FOR APPROACHES, 9 IN 253.000 SYS
64 611-06497 MAILBOX ASSEMBLY, SINGLE 14.000 EACH
65 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
66 615-06490 RIGHT OF WAY MARKER 60.000 EACH
67 615-06505 MONUMENT, B 8.000 EACH
68 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
69 615-06530 BENCH MARK POST 1.000 EACH
70 616-02320 GEOTEXTILES 4,913.300 SYS
71 616-05688 RIPRAP, CLASS 1 946.000 TON
72 616-06405 RIPRAP, REVETMENT 1,962.600 TON
73 616-07210 FIBER ROLL 490.000 LET
74 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
75 621-02770 EROSION CONTROL BLANKET 35,175.000 SYS
76 621-06545 FERTILIZER 14.000 TON
77 621-06553 SEED MIXTURE, R 5,508.000 LBS
78 621-06557 SEED MIXTURE, T 9,720.000 LBS
79 621-06565 MULCHING MATERIAL 65.000 TON
80 621-06567 WATER 83.000 kGAL
81 621-06574 SODDING 8,936.000 SYS
82 621-06575 SODDING, NURSERY 11,793.000 SYS
83 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
84 628-09402 FIELD OFFICE, B 24.000 MOS
85 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 48.000 MOS
86 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 48.000 MOS
87 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
88 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
89 701-09557 TEST PILE, DYNAMIC, PRODUCTION 46.000 LEFT
90 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
91 701-09739 PILE SHOE, HP 12 X 53 8.000 EACH
92 701-51195 PILE, STEEL H, HP 12 IN X 53 252.000 LEFT
93 702-90915 CONCRETE, CLASS A 1.000 CYSs
94 703-06028 REINFORCING BARS 54.000 LBS
95 703-06029 REINFORCING BARS, EPOXY COATED 84,995.000 LBS
96 704-09031 ARTICULATING CONCRETE MATTRESS 208.000 SYS
97 704-51002 CONCRETE, C, SUPERSTRUCTURE 247.600 CYs

98 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -31722-A

SECTION NO. 0001 ADDED TRAVEL LANES

99 706-51020 RAILING, CONCRETE, C 13.000 CYs
100 707-11428 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 33 IN X 48 IN 474.000 LET
101 709-51821 SURFACE SEAL LUMP LUMP
102 714-11414 STRUCTURE, COATED REINFORCED CONCRETE, 42.000 LET
103 714-11654 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 36.000 LFT
104 715-04555 PIPE END SECTION, MIN AREA 5.1 SFT 1.000 EACH
105 715-04611 SAFETY METAL END SECTION 4:1 DIA 12" 1.000 EACH
106 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 122.000 LET
107 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 19,711.000 LEFT
108 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 50.000 LEFT
109 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 50.000 LEFT
110 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,749.000 LEFT
111 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 193.000 LEFT
112 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 955.000 LEFT
113 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 459.000 LEFT
114 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 680.000 LET
115 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 207.000 LET
116 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 122.000 LEFT
117 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 93.000 LEFT
118 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 160.000 LET
119 715-05188 PIPE, TYPE 3 CIRCULAR 60 IN 66.000 LET
120 715-05335 PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT 411.000 LFT
121  715-05407 PIPE, END BENT DRAIN, 6 IN 182.000 LFT
122 715-05841 CONCRETE ANCHOR 60 IN 2.000 EACH
123 715-06471 PIPE END SECTION, MIN AREA 3.3 SFET 6.000 EACH
124 715-07536 CONCRETE ANCHOR MIN AREA 12.9 SFT 4.000 EACH
125 715-08243 PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT 118.000 LFT
126 715-09064 VIDEO INSPECTION FOR PIPE 3,190.000 LET
127 715-11528 PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT. 112.000 LET
128 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH
129 715-46030 PIPE END SECTION, DIA 30" 6.000 EACH
130 715-46040 PIPE END SECTION, DIA 36 IN 8.000 EACH
131 718-06529 OUTLET PROTECTOR, 2 20.000 EACH
132 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
133 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
134 718-52610 AGGREGATE FOR UNDERDRAINS 1,663.000 CYS
135 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,777.000 SYS
136 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 50.000 LEFT
137 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 50.000 LEFT
138 719-05442 PIPE, DRAIN TILE TERMINAL SECTION, 10 IN 50.000 LEFT
139 720-04682 INLET 3.000 EACH
140 720-45035 INLET, F7 1.000 EACH
141 720-45405 MANHOLE, B4 2.000 EACH
142 720-92025 MANHOLE, D2 3.000 EACH
143 720-98174 INLET, B15 9.000 EACH
144 720-98555 INLET, C15 14.000 EACH
145 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
146 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH

147 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,000.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -31722-A

SECTION NO. 0001 ADDED TRAVEL LANES

148 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 500.000 LFT
149 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
150 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
151 801-06775 MAINTAINING TRAFFIC LUMP LUMP
152 801-07119 BARRICADE, III-B 240.000 LFT
153 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 209.000 LFT
154 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 24.000 EACH
155 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 116.000 SET
156 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 10.000 SFT
157 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 19,135.000 LEFT
158 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 268.000 LEFT
159 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 30.000 LEFT
160 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,760.000 LEFT
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,498.000 LFT
162 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 844.000 LEFT
163 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 148.000 LET
164 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
165 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

166 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 4,326.000 LEFT
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CALL ORDER : 230 CONTRACT ID : R -33351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 460.000 SYS
12 202-91385 INLET, REMOVE 2.000 EACH
13 202-93047 MANHOLE, REMOVE 1.000 EACH
14 202-96133 PIPE, REMOVE 364.000 LEFT
15 203-02000 EXCAVATION, COMMON 555.000 CYS
16 205-03371 SEDIMENT, REMOVE 11.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 93.000 TON
20 205-06937 TEMPORARY SILT FENCE 398.000 LET
21 205-09543 NO 2 STONE 100.000 TON
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 100.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE 1C 1,040.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 87.000 CYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 52.000 CYS
26 211-09268 STRUCTURAL BACKFILL, TYPE 5 140.000 CYs
27 303-01180 COMPACTED AGGREGATE, NO. 53 250.000 TON
28 306-08036 MILLING, ASPHALT, 2 IN 420.000 SYS
29 306-08043 MILLING, TRANSITION 700.000 SYS
30 402-07434 HMA SURFACE, TYPE C 168.000 TON
31 402-07439 HMA INTERMEDIATE, TYPE C 228.000 TON
32 402-07442 HMA BASE, TYPE C 240.000 TON
33 406-05521 ASPHALT FOR TACK COAT 4,380.000 SYS
34 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
35 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
36 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 125.000 LEFT
39 604-92237 HAND RAIL, STEEL 58.000 LET
40 610-07487 HMA FOR APPROACHES, TYPE B 27.000 TON
41 615-06490 RIGHT OF WAY MARKER 17.000 EACH
42  615-06500 MONUMENT, A 4.000 EACH
43 616-02320 GEOTEXTILES 489.000 SYS
44 616-05688 RIPRAP, CLASS 1 125.000 TON
45 616-06405 RIPRAP, REVETMENT 93.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
47 621-06560 MULCHED SEEDING, U 1,147.000 SYS
48 621-06567 WATER 15.000 kGAL
49 621-06575 SODDING, NURSERY 257.000 SYS
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CALL ORDER  : 230 CONTRACT ID : R -33351-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 714-11087 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 48.000 LET
51 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 221.000 LET
52 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 30.000 LET
53 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
54 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
55 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
56 720-97865 MANHOLE, C2, MODIFIED 3.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 96.000 LET
62 801-07119 BARRICADE, III-B 96.000 LET
63 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 10.000 LET
64 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 5.000 SFT
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,070.000 LET
66 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 134.000 LET
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -33790-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
6 201-02255 TREE, 18 IN, REMOVE 3.000 EACH
7 201-02260 TREE, 30 IN, REMOVE 3.000 EACH
8 202-02240 PAVEMENT REMOVAL 320.000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 85.000 LEFT
10 202-02928 CATCH BASIN, REMOVE 2.000 EACH
11 202-03875 CONCRETE STEPS, REMOVE 7.000 EACH
12 202-06542 RELOCATE 1.000 EACH
13 202-52710 SIDEWALK, CONCRETE, REMOVE 350.000 SYS
14 202-91922 STUMP, REMOVE 1.000 EACH
15 202-96133 PIPE, REMOVE 33.000 LEFT
16 203-08607 LINEAR GRADING 35.000 LET
17 203-09937 SLOPE LUMP LUMP
18 211-09264 STRUCTURAL BACKFILL, TYPE 1 75.000 CYs
19 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
20 303-07449 COMPACTED AGGREGATE, NO. 73 25.000 TON
21 304-07490 HMA PATCHING, TYPE B 88.000 TON
22 603-03398 FENCE, RELOCATE 24.000 LFT
23 604-06070 SIDEWALK, CONCRETE 1,616.000 SYS
24 604-07896 CURB RAMP, CONCRETE, B 8.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 8.000 SYS
26 604-07899 CURB RAMP, CONCRETE, E 4.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 21.000 SYS
28 604-07902 CURB RAMP, CONCRETE, H 39.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 5.000 SYS
30 605-06120 CURB, CONCRETE 2,549.000 LEFT
31 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 5.000 EACH
32 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
33 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
34 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 36.000 LFT
35 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
39 720-92240 CATCH BASIN, W4 2.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
42 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 77.000 SET
43 802-76055 SIGN POST, A 988.000 LET
44 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 4.000 EACH
45 808-03439 TRANSVERSE MARKING THERMOPLASTIC 816.000 LEFT
46 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 3.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -34119-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 247.000 LEFT
12 203-02000 EXCAVATION, COMMON 1,068.000 CYS
13 205-03371 SEDIMENT, REMOVE 12.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 37.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
16 205-06936 TEMPORARY SEDIMENT TRAP 125.000 TON
17 205-06937 TEMPORARY SILT FENCE 500.000 LET
18 205-09543 NO 2 STONE 100.000 TON
19 207-09935 SUBGRADE TREATMENT, TYPE 1C 1,109.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 35.000 CYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 337.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 310.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 360.000 TON
24 306-08036 MILLING, ASPHALT, 2 IN 940.000 SYS
25 306-08043 MILLING, TRANSITION 860.000 SYS
26 402-07433 HMA SURFACE, TYPE B 230.000 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 335.000 TON
28 406-05521 ASPHALT FOR TACK COAT 3,750.000 SYS
29 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
30 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
31 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
33 615-06490 RIGHT OF WAY MARKER 14.000 EACH
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02320 GEOTEXTILES 409.000 SYS
36 616-05688 RIPRAP, CLASS 1 154.000 TON
37 616-06405 RIPRAP, REVETMENT 14.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-02770 EROSION CONTROL BLANKET 137.000 SYS
40 621-03909 SEED MIXTURE, NATIVE 5.000 LBS
41 621-06559 MULCHED SEEDING, R 1,950.000 SYS
42  621-06567 WATER 25.000 kGAL
43 621-06574 SODDING 430.000 SYS
44 628-09402 FIELD OFFICE, B 3.000 MOS
45 714-11183 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 76.000 LEFT
46 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 42.000 LEFT
47 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 166.000 LEFT
48 715-46005 PIPE END SECTION, DIA 15" 7.000 EACH
49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -34119-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 96.000 LET
54 801-07119 BARRICADE, III-B 96.000 LET
55 802-04893 REFERENCE POST 1.000 EACH
56 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 11.000 LET
57 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,425.000 LFT
59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 160.000 LET

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 320 CONTRACT ID : R -34122-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 30.000 LET
12 203-02000 EXCAVATION, COMMON 734.000 CYS
13 205-03371 SEDIMENT, REMOVE 6.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
16 205-06936 TEMPORARY SEDIMENT TRAP 32.000 TON
17 205-06937 TEMPORARY SILT FENCE 230.000 LEFT
18 205-09543 NO 2 STONE 100.000 TON
19 207-08265 SUBGRADE TREATMENT, TYPE IIA 800.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 30.000 CYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 241.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 229.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 873.000 TON
24 306-08036 MILLING, ASPHALT, 2 IN 420.000 SYS
25 306-08043 MILLING, TRANSITION 480.000 SYS
26 402-07433 HMA SURFACE, TYPE B 134.000 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 192.000 TON
28 406-05521 ASPHALT FOR TACK COAT 2,100.000 SYS
29 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
30 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
31 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 206.000 LET
34 615-06490 RIGHT OF WAY MARKER 15.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 574.000 SYS
37 616-05688 RIPRAP, CLASS 1 184.000 TON
38 616-06405 RIPRAP, REVETMENT 108.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-06559 MULCHED SEEDING, R 1,165.000 SYS
41 621-06567 WATER 15.000 kGAL
42 621-06574 SODDING 216.000 SYS
43 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
44 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
45 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 6.000 MOS
46 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
47 714-11178 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 76.000 LET
48 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 99.000 LEFT
49 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 26.000 LEFT
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CALL ORDER : 320 CONTRACT ID : R -34122-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 110.000 LET
51 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
52 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
53 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 96.000 LEFT
59 801-07119 BARRICADE, III-B 132.000 LET
60 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
61 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 11.000 LEFT
62 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 6.000 SET
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 960.000 LFT
64 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 120.000 LFT

65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER  : 394 CONTRACT ID : R -35511-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 306-08034 MILLING, ASPHALT, 1 1/2 IN 13,184.000 SYS
11 402-07432 HMA SURFACE, TYPE A 1,088.000 TON
12 406-05520 ASPHALT FOR TACK COAT 3.300 TON
13 615-97768 PARKING BARRIER, RESET 148.000 EACH
14 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
15 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 2.000 MOS
16 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5,714.000 LET
21 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 331.000 LET
22 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 5.000 EACH
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CALL ORDER : 420 CONTRACT ID : R -35718-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02255 TREE, 18 IN, REMOVE 1.000 EACH
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
11 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 45.000 SET
12 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 100.000 LEFT
13 205-06937 TEMPORARY SILT FENCE 157.000 LFT
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
15 621-06559 MULCHED SEEDING, R 3,000.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-34143-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93741 GUARDRAIL END TREATMENT, REMOVE 2.000 EACH
13 203-02000 EXCAVATION, COMMON 71.000 cYs
14 205-09543 NO 2 STONE 858.000 TON
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 682.000 SYS
16 207-09935 SUBGRADE TREATMENT, TYPE 1C 4,482.000 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 211.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 127.000 TON
19 302-07455 DENSE GRADED SUBBASE 747.000 CYS
20 303-07449 COMPACTED AGGREGATE, NO. 73 6,188.000 TON
21 304-07490 HMA PATCHING, TYPE B 200.000 TON
22 304-07491 HMA PATCHING, TYPE C 821.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 192.000 TON
24 304-07783 HMA PATCHING, TYPE D 14.000 TON
25 306-08033 MILLING, ASPHALT, 1 IN 12,777.000 SYS
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,788.000 SYS
27 306-08036 MILLING, ASPHALT, 2 IN 10,606.000 SYS
28 306-08042 MILLING, SCARIFICATION/PROFILE 162,159.000 SYS
29  306-08043 MILLING, TRANSITION 22,320.000 SYS
30 306-08599 MILLING ASPHALT, 1/2 IN 1,525.000 SYs
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 4,050.000 TON
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,054.000 TON
34 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 11,208.000 TON
35 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 1,167.000 TON
36 401-07361 QC/OA-HMA, 2, 70, INTERMEDIATE, 9.5 mm 3,804.000 TON
37 401-07427 QC/OA-HMA, 2, 70, BASE, 19.0 mm 7,161.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 93,586.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 84,162.000 LFT
40 401-11724 QC/QA-HMA, 5, 70, INTERMEDIATE, 25.0 mm 31,431.000 TON
41  406-05520 ASPHALT FOR TACK COAT 145.000 TON
42 412-09355 FOG SEAL 37,463.000 SYS
43 503-05240 D-1 CONTRACTION JOINT 907.000 LFT
44 506-06333 PCCP PATCHING, FULL DEPTH 4,482.000 SYS
45 601-02241 GUARDRAIL, REMOVE 2,328.000 LET
46 601-06035 GUARDRAIL, RESET 33,523.000 LET
47 601-91147 GUARDRAIL END TREATMENT, RESET 27.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,913.000 LFT
49 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 1,525.000 LFT
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CALL ORDER  : 460 CONTRACT ID RS-34143-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 601-99123 GUARDRAIL, TRANSITION, GP 3.000 EACH
51 606-07484 MILLED HMA SHOULDER CORRUGATIONS 92,980.000 LET
52 610-07487 HMA FOR APPROACHES, TYPE B 232.000 TON
53 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 20.000 TON
54 612-60410 DRILLED HOLE FOR UNDERSEAL 405.000 EACH
55 616-02320 GEOTEXTILES 2,467.000 SYS
56 616-06451 RIPRAP, UNIFORM 2,244.000 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
58 621-06559 MULCHED SEEDING, R 256.000 SYS
59 627-09331 SAFETY TERMINAL, TYPE TL-4 2.000 EACH
60 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
61 628-09402 FIELD OFFICE, B 8.000 MOS
62  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
63 628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES 48.000 MOS
64 628-11068 CELLULAR TELEPHONE/RADIO 6.000 EACH
65 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 3,890.000 LET
66 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 43,999.000 LET
67 718-06526 HMA FOR UNDERDRAINS 1,651.000 TON
68 718-06529 OUTLET PROTECTOR, 2 220.000 EACH
69 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 5,000.000 LET
70 718-08308 UNDERDRAIN, PATCHING 4,600.000 LET
71 718-52610 AGGREGATE FOR UNDERDRAINS 14,502.000 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,685.000 SYS
73 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
74 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 6.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
76 801-03291 CONSTRUCTION SIGN, D 12.000 EACH
77 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 382,210.000 LET
78 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 12,031.000 LET
79 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN 470.000 LET
80 801-06640 CONSTRUCTION SIGN, A 82.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
82 801-06710 FLASHING ARROW SIGN 180.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 48.000 LET
85 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 10.000 EACH
86 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 468.000 LET
87 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 352.000 SFT
88 804-06740 DELINEATOR WITH POST, D2 4.000 EACH
89 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 12,411.000 LET
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 49,863.000 LET
91 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,700.000 LET
92 808-06716 LINE, REMOVE 50,000.000 LET
93 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
94 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,339.000 LET
95 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,339.000 LET
96 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 1,085.000 LET
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 49,190.000 LET
98 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 200.000 LET
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CALL ORDER : 460 CONTRACT ID : RS-34143-A

SECTION NO. 0001 ASPHALT RESURFACE

99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 48.000 LET
100 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 470.000 LET
101 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
102 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 795.000 EACH

103 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 795.000 EACH
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CALL ORDER : 470 CONTRACT ID : RS-35615-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 1,052.000 TON
11 306-08043 MILLING, TRANSITION 1,413.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13  401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 9,508.000 TON
14 401-09970 QC/QA-HMA, 2, 64, SURFACE, 4.75 mm 295.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 46,276.000 LET
16 406-05520 ASPHALT FOR TACK COAT 34.000 TON
17 610-07487 HMA FOR APPROACHES, TYPE B 869.000 TON
18 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
19 628-09403 FIELD OFFICE, C 6.000 MOS
20 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
21 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
22 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 12.000 MOS
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,185.000 LET
25 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 9,519.000 LET
28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 89,838.000 LET
29 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 23,917.000 LET
30 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
31 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 39.000 LET
32 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 73.000 LET
33  808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 634.000 EACH
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CALL ORDER : 480 CONTRACT ID : RS-35628-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 4.000 EACH
10 207-09935 SUBGRADE TREATMENT, TYPE 1C 1,100.000 SYS
11 306-08041 MILLING, PCCP 1,587.000 SYS
12 306-08043 MILLING, TRANSITION 1,436.000 SYS
13 412-09355 FOG SEAL 1,378.000 SYS
14 414-11469 ULTRATHIN BONDED WEARING COURSE, 12.5 mm 10,960.000 SYS
15 503-03489 RETROFITTED TIE BARS 275.000 EACH
16 503-05240 D-1 CONTRACTION JOINT 250.000 LEFT
17 506-06333 PCCP PATCHING, FULL DEPTH 1,100.000 SYS
18 507-07479 HMA PARTIAL DEPTH PATCH 100.000 TON
19 507-07480 PROFILING PCCP 7,939.000 SYS
20 507-07482 CRACKS IN PCCP, ROUT AND SEAL 500.000 LET
21 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
22 628-09401 FIELD OFFICE, A 6.000 MOS
23 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 6.000 MOS
24 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
25 720-01355 INLET, CLEAN EXISTING 5.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 857.000 LEFT
28 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
29 801-06710 FLASHING ARROW SIGN 60.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 805-02328 SIGNAL CABLE, 1C/14 GA 1,400.000 LFT
32 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 500.000 LET
34 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.500 SYS
35 808-06368 TRANSVERSE MARKING, REMOVE 80.000 LFT
36 808-06716 LINE, REMOVE 9,270.000 LET
37 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 720.000 LET
38 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 4,170.000 LEFT
39 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,400.000 LEFT
40 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 15.000 LFT
41 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 142.000 LEFT
42 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 8.000 EACH
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH
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CALL ORDER : 530 CONTRACT ID : B -30492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 10,322.000 cyYs
13 203-02020 EXCAVATION, UNCLASSIFIED 190.000 CYS
14 203-02070 BORROW 68,598.000 cys
15 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
16 205-06934 TEMPORARY MULCH 6.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 50.000 TON
18 205-06937 TEMPORARY SILT FENCE 5,590.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 207-08262 SUBGRADE TREATMENT, TYPE I 15,504.400 SYS
21 211-02050 B BORROW 13,205.000 cyYs
22 211-09266 STRUCTURAL BACKFILL, TYPE 3 20,863.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,427.380 TON
24 302-07455 DENSE GRADED SUBBASE 48.000 cys
25 306-08043 MILLING, TRANSITION 373.330 SYS
26 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 770.880 TON
27 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 1,801.000 TON
28  401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 2,590.500 TON
29 402-07433 HMA SURFACE, TYPE B 470.120 TON
30 402-07438 HMA INTERMEDIATE, TYPE B 1,121.680 TON
31 402-07441 HMA BASE, TYPE B 1,658.360 TON
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
34 601-02241 GUARDRAIL, REMOVE 2,900.000 LFT
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,550.000 LFT
37 602-06729 BARRIER DELINEATOR 20.000 EACH
38 607-06335 PAVED SIDE DITCH, A 1,977.410 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 263.100 SYS
40 615-06490 RIGHT OF WAY MARKER 15.000 EACH
41 615-06505 MONUMENT, B 2.000 EACH
42 616-02320 GEOTEXTILES 98.000 SYS
43 616-06405 RIPRAP, REVETMENT 110.000 TON
44 621-02770 EROSION CONTROL BLANKET 1,500.000 SYS
45 621-06545 FERTILIZER 5.200 TON
46 621-06553 SEED MIXTURE, R 2,210.000 LBS
47 621-06557 SEED MIXTURE, T 450.000 LBS
48 621-06565 MULCHING MATERIAL 26.000 TON
49 621-06567 WATER 251.600 KGAL
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CALL ORDER : 530 CONTRACT ID : B -30492-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
51 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
52 628-09402 FIELD OFFICE, B 12.000 MOS
53 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 36.000 MOS
54 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
55 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
56 701-09557 TEST PILE, DYNAMIC, PRODUCTION 200.000 LFT
57 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
58 701-09663 PILE, STEEL PIPE, 0.312 IN, 14 IN 1,183.000 LET
59 701-09679 CONICAL PILE TIP, 14 IN 14.000 EACH
60 701-11344 PILE, STEEL PIPE, 0.5", 16" DIA 2,319.000 LET
61 701-11345 CONICAL PILE TIP, 16 IN. 28.000 EACH
62 702-51005 CONCRETE, A, SUBSTRUCTURE 187.200 cYs
63 702-51015 CONCRETE, B, FOOTINGS 75.000 cYs
64 703-06028 REINFORCING BARS 45,558.000 LBS
65 703-06029 REINFORCING BARS, EPOXY COATED 126,516.000 1BS
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 485.500 CYS
67 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 560.000 LFT
68 706-11600 RAILING, CONCRETE, FC 54.500 cYs
69 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
70 707-08643 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 60 IN X 48 IN 1,701.000 LET
71 709-51821 SURFACE SEAL LUMP LUMP
72 731-93945 FACE PANELS, CONCRETE 44,645.000 SET
73  731-93946 WALL ERECTION 44,645.000 SFT
74 731-93947 LEVELING PAD, CONCRETE 2,241.530 LET
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
79 801-07118 BARRICADE, III-A 162.000 LET
80 801-07119 BARRICADE, III-B 162.000 LET
81 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 780.000 LET
82 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 6,170.000 LET
83 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,385.000 LET
84 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,195.000 LET
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 87.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 87.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -34797-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 205-06934 TEMPORARY MULCH 2.300 TON
12 205-06937 TEMPORARY SILT FENCE 830.000 LEFT
13 205-08517 ROCK FILTER BERM 150.000 TON
14 206-51225 EXCAVATION, DRY 8.000 CYs
15 302-07455 DENSE GRADED SUBBASE 16.200 CYs
16 306-08033 MILLING, ASPHALT, 1 IN 260.000 SYS
17 406-05521 ASPHALT FOR TACK COAT 260.000 SYS
18 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
19 601-02241 GUARDRAIL, REMOVE 203.000 LEFT
20 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
21 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 118.750 LEFT
22 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 100.000 SYS
23 610-07486 HMA FOR APPROACHES, TYPE A 15.000 TON
24 616-07210 FIBER ROLL 280.000 LET
25 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
26 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
28 621-06545 FERTILIZER 0.600 TON
29 621-06553 SEED MIXTURE, R 240.000 LBS
30 621-06557 SEED MIXTURE, T 135.000 LBS
31 621-06565 MULCHING MATERIAL 2.800 TON
32 622-91786 SEEDLING 30.000 EACH
33 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
34 628-09401 FIELD OFFICE, A 15.000 MOS
35 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 15.000 MOS
36 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 30.000 MOS
37 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
38 702-51005 CONCRETE, A, SUBSTRUCTURE 4.000 CYs
39 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,072.000 LBS
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 80.000 EACH
41 702-90915 CONCRETE, CLASS A 0.400 CYs
42 703-06029 REINFORCING BARS, EPOXY COATED 26,151.000 LBS
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 128.200 CYs
44 706-11405 RAILING, STEEL, PF-2 607.500 LEFT
45 706-11603 RAILING, CONCRETE, PF-2 5.600 CYSs
46 709-51821 SURFACE SEAL LUMP LUMP
47 710-09158 PATCHING CONCRETE STRUCTURES 305.000 SET
48 711-11696 STRUCTURAL STEEL MEMBER 58.000 LET
49 711-11697 STRUCTURAL STEEL MEMBER 244.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -34797-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
50 711-11697 STRUCTURAL STEEL MEMBER 18.000 EACH
51 711-11697 STRUCTURAL STEEL MEMBER 200.000 EACH
52 711-11697 STRUCTURAL STEEL MEMBER 9.000 EACH
53 711-11697 STRUCTURAL STEEL MEMBER 12.000 EACH
54 711-11697 STRUCTURAL STEEL MEMBER 12.000 EACH
55 713-04643 TEMPORARY ACCESS LANE LUMP LUMP
56 715-91361 PIPE, PVC, 6 IN 49.000 LET
57 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 41.000 LFT
58 727-90308 EPOXY INJECTION, CRACK PREPARATION 90.000 LEFT
59 727-90309 EPOXY INJECTION, EPOXY MATERIAL 6.000 GAL
60 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 48.000 LET
66 801-07119 BARRICADE, III-B 48.000 LEFT
67 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 910.000 LEFT

68 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 910.000 LFT
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CALL ORDER : 550 CONTRACT ID : M -35755-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7  628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
8 628-1024¢6 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 4.000 MOS
9 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 560 CONTRACT ID : M -35756-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7  628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
8 628-1024¢6 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 6.000 MOS
9 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 570 CONTRACT ID : M -35757-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 610 CONTRACT ID : T -35161-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 964.000 SYS
11 202-74035 SIGN, REMOVE 5.000 EACH
12 202-75997 PRISMATIC REFLECTOR, REMOVE 13.000 EACH
13 202-93615 CONCRETE, REMOVE 1,757.000 SYS
14 203-02000 EXCAVATION, COMMON 295.000 CYs
15 203-02070 BORROW 238.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
17 205-06937 TEMPORARY SILT FENCE 478.000 LET
18 207-08263 SUBGRADE TREATMENT, TYPE IA 1,064.000 SYS
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 0.300 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 65.000 TON
21 303-01180 COMPACTED AGGREGATE, NO. 53 100.000 TON
22 304-07491 HMA PATCHING, TYPE C 129.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 11,389.000 SYS
24 401-10258 JOINT ADHESIVE, SURFACE 1,060.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 565.000 LET
26 402-07434 HMA SURFACE, TYPE C 184.000 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 129.000 TON
28 402-07442 HMA BASE, TYPE C 310.000 TON
29 406-05520 ASPHALT FOR TACK COAT 1.700 TON
30 605-02493 CURB ISLAND, CONCRETE 34.200 SYS
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06559 MULCHED SEEDING, R 850.000 SYS
33 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
34 628-09402 FIELD OFFICE, B 10.000 MOS
35 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 20.000 MOS
36 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
37 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 554.000 LET
38 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 12.000 LEFT
39 718-52610 AGGREGATE FOR UNDERDRAINS 41.300 CYSs
40 718-99153 GEOTEXTILES FOR UNDERDRAIN 375.000 SYS
41 720-45069 INLET, P12 1.000 EACH
42 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 9.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,106.000 LEFT
46 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
48 801-06710 FLASHING ARROW SIGN 150.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 610 CONTRACT ID : T -35161-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS
50 801-07118 BARRICADE, III-A 148.000 LFT
51 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 30.000 LFT
52 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
53 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 45.000 SFT
54 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 2.000 SFT
55 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 78.000 SFT
56 805-01842 HANDHOLE, SIGNAL 10.000 EACH
57 805-02328 SIGNAL CABLE, 1C/14 GA 2,995.000 LFT
58 805-02658 CABLE, COAXIAL 75.000 LET
59 805-04973 CONDUIT 1,405.000 LET
60 805-08244 CELLULAR MODEM KIT 1.000 EACH
61 805-09089 RADIO, YAGI ANTENNA 1.000 EACH
62 805-09366 SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN 4.000 EACH
63 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 6.000 EACH
64 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
65 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 8.000 EACH
66 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 2.000 EACH
67 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
68 805-78420 DISCONNECT HANGER 4.000 EACH
69 805-78445 SIGNAL SERVICE 1.000 EACH
70 805-78467 SIGNAL CABLE, 3C/8GA 50.000 LET
71 805-78485 SIGNAL CABLE, 5C/14GA 255.000 LET
72 805-78490 SIGNAL CABLE, 7C/14GA 1,355.000 LET
73  805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 3,390.000 LET
74 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
75 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 970.000 LET
76 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
77 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
78 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
79 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 250.000 LET
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,111.000 LET
81 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 450.000 LET
82 808-06716 LINE, REMOVE 250.000 LET
83 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 178.000 LET
84 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH
85 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
86 808-75994 PRISMATIC REFLECTOR 13.000 EACH
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH
88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
89 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 156.000 LET

90 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 53.000 LFT
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CALL ORDER  : 620 CONTRACT ID : T -35363-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
8 628-09403 FIELD OFFICE, C 8.000 MOS
9 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
10 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 16.000 MOS
11 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
12 805-02728 CONDUIT, PVC, 1 IN. 570.000 LET
13 805-06595 CONDUIT, PVC, 2 IN 8,320.000 LET
14 805-11686 CONDUIT FLEXIBLE 1" 1,065.000 LET
15 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN 156.000 LET
16 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN 340.000 LET
17 805-95568 CONDUIT, PVC, 4" 800.000 LET
18 807-02191 HANDHOLE, LIGHTING 1.000 EACH
19 807-02191 HANDHOLE, LIGHTING 24.000 EACH
20 807-02191 HANDHOLE, LIGHTING 8.000 EACH
21 807-02191 HANDHOLE, LIGHTING 38.000 EACH
22 807-02191 HANDHOLE, LIGHTING 1.000 EACH
23 807-02191 HANDHOLE, LIGHTING 1.000 EACH
24 807-02191 HANDHOLE, LIGHTING 60.000 EACH
25 807-02191 HANDHOLE, LIGHTING 22.000 EACH
26 807-02191 HANDHOLE, LIGHTING 2.000 EACH
27 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
28 807-04866 LUMINAIRE, 52.000 EACH
29 807-11566 LUMINAIRE, ROADWAY, METAL HALIDE, 150 WATT 9.000 EACH
30 807-11688 LUMINAIRE, ROADWAY, METAL HALIDE, 70 WATT 2.000 EACH
31 807-11704 LUMINAIRE ORNAMENTAL, LED RAIL LIGHTING 2,680.000 LET
32 807-86842 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 150.000 LET
33 807-95888 WIRE, NO 8 COPPER, 1/C 12,000.000 LET
34 807-95889 WIRE, NO 10 COPPER, 1/C 22,550.000 LFT
35 807-95890 WIRE, NO 12 COPPER, 1/C 1,925.000 LFT






